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Urban Corridors Office
Agreement Term Sheet

Other Party: City of Kirkland | Status: | Pending

Agreement Title: 1-405 Nickel Stage | & 2

Agreement Duration: Execution through Jan 2013 | |

Agreement Project Manager/Contact:

1405 Team: Denise Cieri- Segment Manager Phone: 425-456-8509

Uco: Jody Alseth Phone: 206-464-1233

City of Kirkland Ray Steiger, Interim Public Works Phone: 425-587-3833
Director

City of Kirkland William Evans, Assistant City Phone: 425-587-3033
Attomey

Asst. Attny. General Phone:

Assigned:

Other Party Legal Staff Phone:

Assigned:;

| Agreement Schedule Dates:

Complete Draft: 01/31/05

Agreement Finalization: 03/30/05

Purpose of Agreement:

This Interlocal Agreement further defines communication channels, roles and specific design
elements for stages I and 2 of the Kirkland nickel projects. A Memorandum of Understanding
(dated April 5™ 2004, attached as Exhibit A) also describes the terms under which the City of
Kirkland and WSDOT will continue to work during the Design-Build (DB) contract design and
construction of this project.

Scope of Agreement:

Definition of Abbreviations Used: _
BNSF: Burlington Northern Santa Fe Railroad
DB: Design-Build
EB: eastbound
I/C: interchange
I/S: intersection
KAC: Kirkland I-405 Advisory Committee
NB: northbound
SB: southbound
SPUL single point urban interchange
SR: State Route
WB: westbound

PROJECT DESCRIPTION
General Description (project limits as depicted on attached Exhibit B):
* Add one general purpose lane NB on 1-405 from the Northeast 70" Street exit to the
Northeast 124" Street exit.




Staged

The Project will be constructed in two stages, referred to as Stage 1 and Stage 2. Both Stages
are fully funded, with Stage 1 scheduled for 2005 — 2009 and Stage 2 scheduled for 2009 -
2011. The detailed descriptions below are the result of ongoing communication and negotiation
between the WSDOT, the City, and the Kirkland Advisory Committee.

Stage 1 components include, but are not limited to:

Add one general purpose lane SB on I-405 from SR 522 to the existing add lane at the
SR 520 I/C.

The widening described above will widen the existing 1-405 roadway without rebuilding
the Northeast 70" Street, Northeast 857 Street, or Northeast 124 Street interchanges.
This will result in non-standard lane and shoulder widths on 1-405 through these
interchange areas.

Reconstruct the existing half~diamond Northeast 116" Street I/C to a half SPUL
Provide arterial improvements on Northeast 116" Street from west of the 120" Avenue
Northeast intersection to the 124" Avenue Northeast intersection.

Provide improvements on 120™ Avenue Northeast at the Northeast 116" Street
mntersection.

Construction Details

1. Construct one additional general purpose lane on both NB and SB [-405 between
Northeast 85th Street and Northeast 124th Street, including reconstruction of
mainline structures over Northeast 116" Street.

2. Rebuild NB exit ramp from I-405 to Northeast 116th Street, tying into the existing
ramp termini just south of Northeast 116" Street.

3. Realign the Northeast 85™ Street SB to WRB ramp and modify the existing Northeast
85" Street to 114™ Avenue northeast ri ght turn pocket .

4. Construct wetland mitigation sites for mitigation of both Stage 1 & Stage 2 wetland
mmpacts.

5. Rebuild and extend northward, approximately 1300 linear feet, existing noise walls
east of [-405 at the Northeast 85th on-ramp.

6. Construct a noise wall south of the existing Northeast 100™ Street pedestrian bridge.

7. Replace a noise wall panel west of I-405 south of the Northeast 85" Street
interchange.

8. Replace approximately 390 linear feet of existing noise wall west of 1-405 and north
of the Northeast 85™ Street interchange.

9. Provide Fish Passage at Forbes Creek.

10. Construct new temporary pedestrian walkway and other pedestrian enhancements on
the north side of Northeast 116" Street to address pedestrian traffic safety.

11. Construct various retaining walls.

12. On the I-405 Mainline northbound and southbound from approximately Northeast
85" Street to the Northeast 116" 1/C ramps and north of the Northeast 116" Street
UC, provide landscaping as defined in the [-405 Urban Design Criteria. Where
further reconstruction in Stage 2 will occur, temporary seeding will be provided
south of the NE 116" I/C.

13. For wall treatment at the NE 116" I/C bridge abutment, provide the architectural
elements described in the 1-405 Urban Design Criteria

14. Resurface I-405 between NE 85" Street and NE 124™ Street.

15. Replacement of damaged Noise wall panel southbound on-ramp from NE85th Street.
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Wall texture should match adjacent panels

Stage 2 major components include, but are not limited to:

L. Construct one additional general purpose lane on NB 1-405 from Northeast 70" Street
to Northeast 85" Street.

2. Construct one additional general purpose lane on SB 1-405 from SR 522 to Northeast
124" Street and from Northeast 85" Street to SR 520.

3. Finish reconstruction of the Northeast 116" Street I/C to a half-SPUI, including the
reconstruction of the SB on-ramp, arterial widening of Northeast 116™ Street and 120"
Avenue Northeast, and including replacement of the Burlington Northern Santa Fe
structure on Northeast 116" Street.

4. Construct bike lanes and pedestrian improvements along Northeast 116" Street from
approximately 114th Avenue Northeast to 124" Avenne Northeast.

5. Construct pedestrian improvements on 120" Avenue Northeast in the vicinity of the
Northeast 116" Street / 120" Avenue Northeast intersection.

6. Provide the architectural elements described in the 1-405 Urban Design Criteria (wall
treatment, lighting, and pedestrian walkway amenities) at the Northeast 1167 Strect
interchange,

7. Provide landscaping as described in the 1-405 Urban Design Criteria on I1-405 mainline
NB and SB in all areas that were not addressed in Stage 1. Complete landscaping
according to the I-405 Urban Design Criteria at the Northeast 116 I/C, including the
south portion of the interchange.

8. Construct noise walls on the east side of I-405 south of the Northeast 70" Street I/C.

9. Replace the existing noise wall located on the west side of [-405 south of the Northeast
70" Street I/C, near the Northeast 60 Street pedestrian bridge.

10. Construct a noise wall on the east side of I-405 from approximately the Northeast 80"
Street pedestrian bridge to Northeast 83rd Street.

1. Construct various noise walls outside the City of Kirkland’s corporate limits.

12. Construct various retaining walls.

13. Resurface 1-405 NB from NE 70" Street to NE 85™ Street, and SB from SR 522 to NE
124" and from NE 85" to SR 520.

ROLES

Because of the contractual agreement between WSDOT and the project’s Design-Builder, the
City will direct all communication related fo the projects through the appropriate WSDOT
representative:
* Construction: 1-405 Contract Manager
Design: 1-405 Design Manager
Traffic Control: 1-405 Traffic Control Manager
Public Information: 1-4035 Public Information Manager
All Other Inquiries: 1-405 Segment Manager

2 * @& »

The City of Kirkland will provide members for both the 1-405 Maintenance and Operations Task
Force and Public Involvement Task Force in order to facilitate communication between the City,
WSDOT and the Design Builder. City of Kirkland representatives agree to attend regular
meetings of these task forces. Meeting schedules will be determined after the Design-Builder
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has been selected by WSDOT. These task forces serve as advisory groups to the Design-

Builder. The City of Kirkland task force representative(s) will assist to expedite city review and

approval of Design-Builder submittals, such as detour and traffic control plans.

If the Design-Builder proposes a design change to an element within the City of Kirkland’s
corporate limits, WSDOT will present the change to the City for concurrence. The City may
choose, at its discretion, to reconvene the KAC to obtain their input regarding the proposed
change.

If the City of Kirkland wishes to propose a change to an element in either Stage 1 or 2 within the

City of Kirkland’s corporate limits, the City may request a meeting with WSDOT and the
design-build contractor. WSDOT agrees to meet in a cooperative spirit to discuss and, if the
change is appropriate as determined by WSDOT, implement the requested change.

WSDOT will make presentations to the City and the KAC when requested to do so by the City.

WSDOT and the City will meet after construction of Stage 1 to review “lessons learned”
regarding roles, responsibilities and processes and write a supplement to this agreement if

necessary to further develop the relationships and processes prior to the construction of Stage 2.

WSDOT and/or its design-build contractor agrees to apply for and obtain all necessary permits
for work within corporate limits of the City of Kirkland and regulated by the City of Kirkland,
including but not limited to:

Grading Permits (LSM permits, per Kirkland Zoning Code 1 15.75),

Exceptions to the Hours for Development Activity (per KZC 1 15.25), and,

Noise Variance Approvals (per KZC 115.95).

DESIGN
Existing Conditions

1-405 Mainline
e Four 12 foot wide lanes
¢ Inside shoulder varies from 4 to 7 feet wide
e QOutside shoulder 10 feet wide

Northeast 116™ Street
s  Four 11 foot wide lanes under 1-405
* Five 11 foot wide lanes east of the 1-405 interchange
* Three 11 foot wide lanes west of I-405 across 120" Avenue Northeast

120" Avenue Northeast
s Three 11 foot wide lanes north of Northeast 116" Street
s  Two 11 foot wide lanes south of Northeast 116™ Street

Proposed Conditions

Geometric
All plans will follow I-405 Congestion Relief and Bus Rapid Transit Project, CADD
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Standards Manual. Design will be based on WSDOT design standards within limited
access and Kirkland design standards for City streets outside of limited access, except as
amended in this Agreement.
Stage 1
Roadway Enhancements
1-405 Mainline
e Five 12 foot wide lanes
¢ [Inside shoulder 10 feet
*  Outside shoulder 10 feet
116™ arterial
s Northeast 116" no change

Pedestrian Enhancements

o The existing sidewalk on the north and south side of Northeast116th Street under
the [-405 over crossing will be removed as part of the demolition of the mainline
structures. The sidewalk on the south side of Northeast 116™ Street will not be
replaced. The sidewalk on the north side of Northeast 116" Strect will be
replaced with an 8 foot wide, ADA compatible, temporary asphalt sidewalk that
will transition to the existing sidewalk on either side of the structure; a 4 foot
wide gravel buffer will be placed between this sidewalk and the roadway. Gravel
will also be installed between the back of the sidewalk and the 1-405 mainline
structure abutment.

o Place gravel between Northeast 116" Street and the 1-405 mainline structure
abutments to the south.

o Construct 10 foot wide sidewalk with ADA ramp at the southeast quadrant of the
northbound 1-405 off-ramp at Northeast 116" Street.

o Reconstruct the ADA ramp on the north side to align with the signal and south
side ramp; restripe the crosswalk to align with these ramps.

o During construction the contractor will maintain pedestrian access through the
construction zone on the north side of Northeast 116™ Street.

Stage 2
Roadway Enhancements

o New 5 foot wide bike lanes will be built on Northeast 116% Street between 120"
Avenue Northeast and 124" Avenue Northeast. Existing bike lanes on Northeast
116" Street west of 120" Avenue Northeast will be rebuilt and will match into
existing bike lanes.

o Lane widths on all arterial streets will follow current City of Kirkland Standard
Plans, except as modified by this AGREEMENT. All lane widths on arferial
streets will be 11 feet minimum.

o WSDOT and the City are working together to develop appropriate radii
standards as further posited in the next two bullets (to be edited).

o Curb radii on the east side of the Northeast 116" Street / 120" Avenue Northeast
intersection will be 55 feet.

o Curb radii on the west side of the Northeast 116™ Street / 120" Avenue Northeast
intersection will be 45 feet in the northwest quadrant and 55 feet in the southwest
quadrant. WSDOT understands that pedestrian movement is important to the
City of Kirkland at this intersection and they agree to continue to work on
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alternatives to reduce the pedestrian walk distance while still meeting WSDOT
design requirements within the limited access.

Pedestrian Enhancements

o North side of Northeast 116" Street: Construct an 8 foot wide sidewalk (from
120" Avenue NE to 124" Avenue NE). Construct a 4.5 foot wide planter strip
between the curb and the sidewalk except under the 1-405 mainline structure
where there will be no planter strip. |

o South side of Northeast 116" Street: Construct a 10 foot wide sidewalk under the
[-405 mainline structures that tapers to an 8 foot wide sidewalk with a 4.5 foot
wide planting strip on the east of the structure and that ties into the existing
sidewalk radius at 124™ Avenue Northeast. West of 1-405 but east of 120lﬁ
Avenue Northeast, the sidewalk will be 10 feet wide.

o Northeast 116" Street / 120" Avenue Northeast intersection:

* Construct 5 foot wide sidewalk on the east side of 120" Avenue Northeast
both 300 feet north of BNSF right of way and 250 feet south of Northeast
116" Street.

* Construct a 5 foot wide sidewalk with a 4.5 foot wide planting strip on the
west side of 120" Avenue Northeast, 250 feet north of Northeast 1167
Street, matching and tying into the existing 5 foot wide sidewalk.

* Rebuild the 5 foot wide existing sidewalk on the west side of 120™
Avenue Northeast 1000 feet south of Northeast 116™ Street to match the
existing 5 foot sidewalk.

o All new sidewalks will be ADA compliant.

Aesthetics
All elements will conform to the guidelines as described in the 1-405 Urban Design Criteria.

Stage 1

* Noise & Retaining Wall Texture- On the community side of new noise walls an Ashlar
Finish will be used.

» Abutment Texture- The abutment wall will use Ashlar finish alternating with the 1-405
Rhododendron upsweep standard form, as shown in Exhibit C. Should the City propose
a substitute to the I-405 Rhododendron upsweep, the City shall pay additional costs
associated with this substitution, if any (the City is considering use of form-liners from
the 128" Street Bridge original art). The ends of the bridge abutments will have a
horizontal pattern treatment.

¢ Pedestrian lighting will be provided on the north side under the Northeast 116 Street
structure. The fixtures will be provided and installed by WSDOT and maintained by the
City of Kirkland per RCW 47.24.

* Landscaping as described in the Urban Design Criteria, WSDOT will cooperate and
work with the City of Kirkland to preserve trees.

¢ Along the mainline, plantings will be informal or natural in appearance and will utilize
all native plantings (a mix of native evergreen and deciduous trees and shrubs).

* Roadway lighting will be provided and installed by WSDOT.
Bridge Structure will be color stained as described in the [-405 Urban Design Criteria.

* Right-of-way safety fence, as described in the I-405 Urban Design Criteria, will be
provided by WSDOT.
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Stage 2

© Noise & Retaining Wall Texture- On the community side of new noise walls an
Ashlar Finish will be used.

o Pedestrian lighting will be provided on the south side under the Northeast 116%
Street structure. The fixtures will be provided and installed by WSDOT and
maintained by the City of Kirkland per the RCW 47.24.

o Stone Landscaping- On the south side of Northeast 116™ Street, between the back
of the sidewalk and the abutment face, a stone landscape will be provided.

© Seating, as described in the 1-405 Urban Design Criteria, will be provided on the
south side of the Northeast 116" Street sidewalk and on the north side just east
and west of the proposed 116" bridge abutment.

o Landscaping- As described in the [-405 Urban Design Criteria. WSDOT will
cooperate and work with the City of Kirkland on tree preservation.

» At the [-405 / Northeast 116” Street I/C, the landscaping will focus on
accent or street tree planting in informal groupings at the intersections or
on-off ramps that can potentially tie in with adjacent street tree plantings
and provide a sense of entry and accent.

*  Stone landscaping under the NE 116" Street bridge will be provided by
WSDOT

o The sidewalk will be constructed of color stained concrete, enhanced by a
square/rectangular pattern, as described in the 1-405 Urban Design Criteria.

© Roadway lighting will be provided and installed by WSDOT.

o Traffic Barrier will be color stained as described in the 1-405 Urban Design
Criteria.

o Right-of-way safety fence, of a type selected by the aesthetic committee, will be
provided by WSDOT.

Storm Drainage on Northeast 116" Street

Stage 1

¢ Design will include installation of approximately 370 linear feet of 24 inch pipe with
associated drainage structures along the southern edge of NE 116th Street.
Improvements will extend from the southeast quadrant of the mterchange running west
under the [-405 main line, and connect to an existing catch basin located under the
southbound bridge. The new conveyance piping will replace an existing open ditch and
constrictive 15 inch pipe segments that are know to cause flooding in this area.
Proposed piping and structures will be located to function with future (Stage 2)
alignment configurations.

*  Design will replace additional drainage structures in the southeast quadrant of the
interchange to collect runoff from the northbound off-ramp and existing private drainage
facilities lying southeast of the interchange. These structures will connect to the
proposed 24 inch conveyance system at NE 116th Street.

¢ The performance goal of the Stage 1 storm drainage improvements on NE 116 Street is
to resolve the flooding problems due to pipeline constriction and vegetation blocking
grates within the WSDOT right-of-way. Should the actual design and construction
solution in Stage 1 not resolve this problem, WSDOT agrees to meet with City of
Kirkland engineering and maintenance staff, and to provide a temporary relief for that
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period between Stages 1 and 2 (approximately 2007 — 2009). At Stage 2 when the NE
116" Street mterchange will be completed, WSDOT would include and address final
solutions for storm drainage flooding in that stage.

Stage 2
* Design will include installation of new drainage structures and lateral piping to function
with roadway improvements along NE 116th Street. New drainage structures will
include curb inlets to reduce leaf blockage at the inlet grates. Stage 2 drainage
improvements will connect with the 24 inch trunk line along NE 116th Street.

DESIGN REVIEW

WSDOT will provide to the City of Kirkland 60% design plans for review. The City’s review
will be to ensure plan conformance with the appropriate WSDOT Request For Proposal. The
review will be completed within 10 business days from receipt of the plans.

UTILITIES

¢ The City will have completed encasing, with steel pipe, the entire length of
uncased pipe of Kirkland’s 18-inch diameter gravity sanitary sewer crossing
under I-405 no later than July 1%, 2005. All utility relocations and encasement
for this contract must be completed by July 1st o assure no potential conflicts
occur with WSDOT’s Design Build contractor. 1f special considerations are
necessary to extend this date for the re-encasement of the sewer utility, the City
of Kirkland must 1) provide proof of clear progress in completing the designs for
this work, 2) provide a schedule which shows there will not be a conflict with the
WSDOT project and 3) that the work will be accomplished by a firm date on or
before August 31, 2005. This sewer is located just south of the Northeast 116th
Street I/C and is identified in WSDOT Utility Permit # 14555.

o The City communication conduit located ahove and in the same trench as the
Abovenet Fiber cables installed by Metro Fiber Networks in WSDOT Utility
Permit # 17585, are not in the planned project impact area and is not planned to
be relocated in this project. Should the conduit be impacted, the City will
provide measures to have it relocated in conjunction with the concurrent
Abovenet fiber cable relocation activities.

TRAFFIC CONTROL AND DETOUR PROCESS

The design-build contractor shall submit proposed road closures, detours and traffic control
plans to the City of Kirkland Public Works Department for approval. The City will review each
submittal and return to the design build contractor within ten (1 0) business days after receipt
plans indicating either ‘approved’, ‘approved with comments’, or ‘not approved, contractor to
revise and resubmit’,

WETLAND MITIGATION SITES
WSDOT and City staff worked together closely to locate wetland mitigation sites that were
agreeable to both parties. These sites were chosen to assure maximum value to the environment.

All wetland mitigation will be constructed under Stage 1.
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Forbes Lake West Site: Forester and Van Alstyne properties (to be acquired by WSDOT)
* WSDOT agrees to:

o Design wetland mitigation site to 95% design.

o Short plat and purchase the portion of Forester’s property necessary for
construction of the wetland mitigation site.

o Encumber this property site with a conservation easement providing perpetual
maintenance as a wetland and buffer. Include a provision to allow appropriate
public access and use, such as trails and picnic shelters, which are in keeping with
the wetland functions.

o Construct wetland mitigation under Stage 1 design build coniract.

o Own, maintain and monitor the site for a 10 year “establishment’ period. Design
Builder will be responsible for maintenance during the plant establishment period
as outlined in the 1-405, SR520 to SR522 Stage 1 request for proposal.
Thereafter maintenance through funding provided by the I-405 project will
continue maintenance until the 10 year establishment is finalized. If the City of
Kirkland receives funding for improvements to the property within the 10 year
establishment period this agreement would need to be amended to specify the
work needed to be done.

o Work with the City of Kirkland during the ‘establishment’ period to
accommodate the City’s public access and use plans which are consistent with the
wetland mitigation functions at the site.

o Convey ownership of the wetland mitigation site property to the City of Kirkland
following the 10 year establishment period.

o Provide annual report for establishment period to meet objective. This annual
report should depict the baseline condition including at a minimum field pictures
of how the area is re-vegetated, success rates of planting, and the appearance of
any invasive material on the site. Annual report must also meet the content
requirements of KZC 90.55

o To accommodate future use plans, WSDOT will not fence mitigation sites.

» (City of Kirkland agrees to:

o Assume ownership of the wetland mitigation property after the 10 year
‘establishment’ period

o Assume maintenance of the wetland function of the site in perpetuity.

o Agrees to at a minimum meet with WSDOT prior to making any improvements
to the wetland mitigation sites and amend this agreement to specify the work
needed to be done.

Forbes Lake East Site (currently owned by the City of Kirkland Parks Department):
e WSDOT agrees to:

o Prepare the wetland mitigation site design plans in conjunction with the City of
Kirkland Parks Department to accommodate their future use plans The plans will
include grading and planting that does not preclude future trails, parking and
passive recreation facilities.

o Design wetland mitigation to 95% design.

o Construct wetland mitigation under the Stage 1 design build contract.

o Maintain and monitor the site for a 10 year ‘establishment’ period. Design
Builder will be responsible for maintenance during the plant establishment period
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as outlined in the [-405, SR520 to SR322 Stage 1 request for proposal.
Thereafter maintenance through funding provided by the [-405 project will
continue maintenance until the 10 year establishment is finalized. If the City of
Kirkland receives funding for improvements to the property within the 10 year
establishment period this agreement would need to be amended to specify the
work needed to be done.

o Work with the City of Kirkland during the ‘establishment’ period to
accommodate the City’s public access and use plans which are consistent with the
wetland mitigation functions at the site.

©  Supply annual report to City of Kirkland Parks Department. This annual report
should depict the baseline condition including at a minimum field pictures of how
the area is re-vegetated, success rates of planting, and the appearance of any
mvasive material on the site. Annual report must also meet the content
requirements of KZC 90.55.

o To accommodate future use plans, WSDOT will not fence mitigation sites.

e City of Kirkland agrees to:

o Grant and convey to the WSDOT the right of entry upon this property for the
purpose of constructing and maintaining the wetland mitigation site through the
establishment period.

o Encumber this property with a conservation easement providing perpetual
maintenance as a wetland and buffer.

o Assume maintenance of the wetland functions of the site in perpetuity.

o Meet with WSDOT prior to making any improvements to the wetland mitigation
sites and amend this agreement to specify the work needed to be done.

Financial Implications/Budget Impacts/Source of Funding/Payment:

N/A
The City and WSDOT will fund their respective costs associated with staff time necessary to
fulfill their roles & responsibilities as identified in this AGREEMENT.

Approval Requirements/Signature Authority:

WSDOT — Craig Stone, Project Director
City of Kirkland — Dave Ramsay, City Manager

Summary Completed By: | | Date:

The undersigned expressly acknowledge and agree that this Term Sheet is not a legally binding contract
but rather a written statement outlining their understanding which they intend to serve as the basis for
future formal contracts.

[-405 Representative Date
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City of Kirkland Representative Date
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